
NOTICE TO BIDDERS 

CONSULTING SERVICES RELATED  

TO THE INSTALLATION OF ARTIFICAL REEFS 

 

Notice is hereby given that the Santa Rosa County Board of County Commissioners is calling 

for and requesting qualifications for consulting services associated with the installation of 2 

artificial reef sites within active permitted areas in state waters offshore of Navarre Beach. 

Consulting services will include: pre-deployment and post-deployment planning and design 

activities; bid phase assistance; permit compliance assistance; construction inspection services 

including pre-deployment observation and surveying activities; and post-construction 

monitoring, mapping, evaluation and documentation of artificial reefs.  

All proposals must be in writing and delivered by hand or Fed Ex to the Santa Rosa County 

Procurement Department, 6495 Caroline Street Suite G, Milton, Florida, 32570; and must be 

received by 10:00 a.m., March 15, 2016.  All proposals shall be sealed and clearly labeled, 

“RFQ- Artificial Reef Consulting Services”.  Submittals shall include one (1) original, eleven 

(11) copies of the proposal, and one (1) CD/thumb-drive with the full proposal included, (each 

document must be in an individual PDF format file). The proposal will be publicly opened at 

this time. Only proposals received by the aforestated time and date will be considered.  

Proposals received after the time set for opening will be rejected and returned to the submitter.   

Specifications may be secured from Santa Rosa County Website (www.santarosa.fl.gov/bids) or 

at the Santa Rosa County Procurement Department at the above address.  Telephone (850) 983-

1870. 

 

Questions concerning this request should be directed to the Santa Rosa County Grants Director 

Sheila Fitzgerald at 850-983-1848.  

 

The Board of County Commissioners reserves the right to accept or reject any and all proposals 

in whole or in part, and to waive all informalities. 

 

Santa Rosa County Board of County Commissioners encourages all segments of the business 

community to participate in its procurement opportunities, including small businesses, 

minority/women owned businesses, and disadvantaged business enterprises.  The Board does 

not discriminate on the basis of race, color, religion, national origin, disability, sex, or age in the 

administration of contracts. 

 

By order of the Board of County Commissioners of Santa Rosa County, Florida 

 

Legal Notice 
 

One Issue – February 13, 2016– Press Gazette, February 18, 2016- Navarre Press, February 18, 2016 

– Gulf Breeze News, February 19, 2016 – South Santa Rosa News 

 

Bill and Proof to Santa Rosa County Procurement Department, Attention: Orrin L. Smith, 6495 

Caroline Street, Suite G, Milton, Florida 32570 
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Summary 

Santa Rosa County is seeking the services of a qualified and licensed professional to provide consulting 
services necessary  for  the  installation of 2 artificial  reef  sites within active permitted areas  in  state 
waters offshore of Navarre Beach. Consulting services include: pre‐deployment and post‐deployment 
planning  and  design  activities;  bid  phase  assistance;  permit  compliance  assistance;  construction 
inspection  services  including  pre‐deployment  observation  and  surveying  activities;  and  post‐
construction monitoring, mapping, evaluation and documentation of artificial  reefs. The county has 
secured all necessary permits for installation of the artificial reefs.  

Proposal Requirements 

Proposals shall  include a detailed description of education, qualifications and experience  including a 
description  of  prior  successful  reef  deployment  projects.  A  professional  resume  detailing 
environmental,  marine  biology  and  artificial  reef  ecology  knowledge  is  required.  Proposers  are 
encouraged  to  review  any  related  documents  including,  but  not  limited  to,  the  grant  agreement 
(FWC‐15154), permit documents and NRDA Phase III and V Early Restoration Plan and Environmental 
Assessment  documents  prior  to  proposal  development.  Proposers  should  demonstrate  their 
understanding of the proposed project and provide a plan for project implementation including tasks 
and timelines  identified within the scope of work and deliverables section. The proposer should also 
describe its qualifications to conduct the activities described herein and/or identify any tasks that will 
be  subcontracted  to  other  qualified  vendors.  Proposer  should  also  provide  a minimum  of  three 
references, one of which must be the client from a previous artificial reef project. Proposals may also 
include documentation of work products  such as monitoring  reports, bottom  surveys and/or other 
relevant documents to demonstrate proficiency in reporting.      

Project Location and Description 
 
The artificial reefs to be deployed  include an  inshore snorkel reef  (SR‐26) and a nearshore  fish/dive 
reef (SR‐27). It is the desire of the County that the deployment of the inshore snorkel reef (SR‐26) will 
commence  in the near‐term  (6‐8 months) while the deployment of the nearshore  fish/dive reef  (SR 
27) will follow in the long‐term (12‐24 months).   
 
The proposed snorkel reef is an expansion to an existing reef site located approximately 2800 ft. east 
of the Navarre Beach Fishing Pier and approximately 500 ft. from the approximate mean high water 
line. Please refer to Exhibit A for the location and proposed dimensions of the gulf snorkeling reef. SR‐
26 will consist of expanding the existing “Navarre Beach Marine Sanctuary” snorkel reef by up to 60 
modules. Modules will be tiered reef modules for a total of ninety (90) modules within the reef area. 
The modules will be on 25‐foot centers and each module will be 5 feet in diameter. Minimum depth 
after deployment will be 6 feet at Mean Low Water.  
 
The proposed nearshore fish/dive reef is located approximately 1 nautical mile from the approximate 
mean high water line. Please refer to Exhibit B for the location and proposed dimensions of the near‐
shore  reef.  SR‐27  site  will  consist  of  deploying  up  to  704  prefabricated  artificial  reef  modules 
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(materials  to  be  determined)  in  the  1 mile  by  2 mile  nearshore  permitted  site.  Technical  layout, 
planning and design activities will be limited to the nearshore fish/dive reef.    
 
Scope of Work and Deliverables 

Santa Rosa County envisions  that  the  selected consultant will work collaboratively with Santa Rosa 
County  staff  and  its  designees,  the  Florida  Fish  and  Wildlife  Commission  and  any  other  project 
partners in the successful deployment of artificial reefs. Services desired include those directly related 
to the design and successful deployment of the artificial reefs as well as supplementary services such 
as providing  information and documentation necessary  to meet  the programmatic  requirements of 
the NRDA  grant  agreement.  All  activities  should  be  in  compliance with  all  applicable  permits  and 
authorizations  and  adhere  to  the  specifications  of  the NRDA  grant  agreement.  Services  requested 
include, but may not be limited to:  
 

 Pre‐deployment  reef  layout, planning and design of nearshore  fish/dive  reef  (SR‐27) 
within the boundaries of the permitted area and; 

 Pre‐deployment bottom surveys  including documentation to verify that the  intended 
reef  locations  do  not  have  submerged  grass  beds,  shellfish,  other  hard  bottom 
communities, corals or historic artifacts.  

 Project procurement coordination including development of technical bid packages for 
both the inshore snorkel reef (SR‐26); upon design completion, the nearshore fish/dive 
reef (SR‐27); and a technical review/assessment of each vendor bid and assisting in the 
selection process;  

 Pre‐deployment  observation  of  the  temporary  marking  of  each  reef  deployment 
location permit boundary in advance of reef materials deployment in order to assist the 
contractor in the proper placement of the artificial reef materials; 

 Deployment  observation  activities  onsite  during  the  entire  deployment  operation 
including:    confirming  the  GPS  coordinates  of  the  individual  placements  to  ensure 
accurate  placement  of  material;  confirming  the  maximum  vertical  relief  of  the 
constructed reef using a fathometer upon reef construction completion; and capturing 
digital photographs of  the vessel  fully  loaded with reef materials and photographs of 
the deployment at sea; 

 Construction  inspection  services  to  ensure  accurate  placement  and  that  reefs  are 
deployed in accordance with the approved module placement design plans;  

 Completion of an FWC Materials Placement Report as well as a daily and final written 
field report describing  in chronological detail the activities related to the deployment 
including comments evaluating the performance of the contractor and any other forms 
as necessary for successful project completion; 

 Post‐deployment  surveys  and mapping  of  the  orientation  and  position  of  the  reef 
materials in relation to each other and post‐construction SCUBA Site Assessment and;  

 Physical  monitoring,  mapping,  and  evaluation  of  artificial  reefs  to  determine  the 
relative merit of the material and the stability and durability of the artificial reefs.   
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Additional Information 

The Navarre Beach artificial reef project is funded from Natural Resource Damage Assessment (NRDA) 
Phase III ERP, Florida Artificial Reef Creation and Restoration Plan. The selected firm and any required 
subcontractors  must  complete  a  “Conflict  of  Interest  Statement”  form  to  verify  said  firm  is 
independent  of  and  has  no  conflict  of  interest  in  the  entities  evaluated  and  selected  during  the 
contractor selection phase. The selected firm and any required subs must certify that neither it nor its 
principals  is  presently  debarred,  suspended,  proposed  for  debarment,  declared  ineligible,  or 
voluntarily excluded  from participation  in  this  transaction by any Federal department or agency.  In 
addition,  the  selected  firm,  and  any  subs  procured  by  the  selected  firm,  must  utilize  the  U.S. 
Department of Homeland Security’s E‐Verify system to verify the employment of all new employees 
hired by the subcontractor during the term of the subcontract. 
 
Questions  concerning  this  project  should  be  directed,  in  writing,  to  Sheila  Fitzgerald  at 
sheilaf@santarosa.fl.gov prior to March 11, 2016 at 4:30 P.M. 
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